



OFFICE OF THE  
MUNICIPAL COMMITTEE, VEHARI

No: 06/MO(I)/MC-VR Dated: 4/2/2020  
Phone Number (067)-3362650,33-61308,33,64262)  
Email Address. [mcvehari1@gmail.com](mailto:mcvehari1@gmail.com)

To,

The Chief Engineer,  
Local Govt. Board,  
LG and CD Department, Lahore.

Subject: **TECHNICAL SANCTION OF ESTIMATE.**

Kindly find enclosed herewith 01 No. Estimate Punjab Cities Program (PCP) for technical sanction as got administrative approval by competent authority vide letter No. Dir:(D&F)/DDWP/135/19 dated 03.02.2020 detail as under:-

Sr. No.	Name of Scheme	Estimated Cost (in Million)	
1	Rehabilitation of Municipal Services infrastructure in Vehari City	Reh. Work	97.204
		Repair Work	6.888
		Supply Work	4.154
		<b>Total</b>	<b>108.25</b>

Note:-

An early action in this regard is solicited please.

Municipal Officer (Infrastructure)  
Municipal Committee,  
Vehari

Supply Items (Group C)

General Abstract of Cost

Quotation attached duly verified by Engineer in Charge

Head No.	Description	Cost (Rs.)	Cost in million PKR
1	Sewerage system <i>detail attached</i>	33,99,000	3.3990
2	Supply of Tyres for Solid waste management system <i>detail attached</i>	9,38,672	0.9387
	<b>Total Work outlay</b>	<b>43,37,672</b>	<b>4.3377</b>
	<b>Grand Total</b>	<b>43,37,672</b>	<b>4.3377</b>

*[Signature]*  
Municipal Officer (Infrastructure)  
Municipal Committee  
VEHARI

*[Signature]*  
Sub Engineer (Infrastructure)  
Municipal Committee  
VEHARI

*[Signature]*  
Sub Engineer (Infrastructure)  
Municipal Committee  
VEHARI

Estimate Technically Sanctioned for Rs. 43,37,700/-  
i.e. Rupees Fourty Three lac Thirty Seven Thousand and  
Seven hundred only.

- 1) All legal formalities should be completed before making payment on competition basis/lowest market rates.
- 2) The Engineer in charge will certify before making payment i.e. there is no over lapping of the work to avoid any wrong payment.
- 3) The payment will be made as per actual work done according to quality and quantity.
- 4) detail drawing/rate analysis and specifications of winching machines should strictly be observed before making payment. (super structure)
- 5) Inform about the schedule of execution.

*[Signature]*

Chief Engineer (H.Q.)  
Punjab Local Govt. Board  
L.G. & C. D. Deptt.  
LAHORE.

*[Signature]*  
D.H.